WisDOT 2007 Construction Package Addenda
September 25, 2006

Northeast Region

o Package #1:
o Project ID 4085-22-71: Anticipated Construction Cost: $2,000,000-$2,999,999
o Project ID 4085-23-71: Let Date- April 10, 2007
o Add the following project to Package #1.:

Project I.D. #4 1150-49-60

Highway/Street: USH 41

Termini/Location: CTH M/ Lineville Road Interchange (NB off ramp terminal)
County: Brown

Length: NA

Project Type: Signal Installation

Urban and/or Rural: Rural

Traffic Control: Open

Letting Date: April 10, 2007

Anticipated Construction Cost: $100,000 - $249,999

¢ The following packages will no longer need consultant staff: #2, #4, #10, #12, #13, #20
e Package #14: Both projects have let dates of February 13, 2007

e Package #16:
o Project ID 4685-04-60
= Restrictions: Work cannot begin until mid-July 2007
= Anticipated Number of support staff required: 2
= Required Certification: Must be familiar wwith removing lead paint, and painting steel
structures
o Add the following project to Package #16:

Project I.D. #2 4994-04-60

Highway/Street: Local Street

Termini/Location: Oregon Street Bridge, City of Oshkosh
County: Winnebago

Length: NA

Project Type: Bridge Painting

Urban and/or Rural: Urban

Traffic Control: Closed

Letting Date: September 11, 2007

Anticipated Construction Cost: $250,000 - $499,999
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Northeast Region, con't

o Package #17: Let Date- April 10, 2007

o Package #19: Let Date- December 12, 2006

o Package #21: Let Date- April 10, 2007

o New package:

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 40

1146-34-71
STH 15

Greenville — Appleton (Casaloma Drive Intersection)
Outagamie

0.5 miles

Reconstruct

Urban

Open to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: $100,000- $249,999

Project I.D. # 2 1146-35-71

Highway/Street: STH 15

Termini/Location: Greenville — Appleton (McCarthy Road Intersection)
County: Outagamie

Length: 0.5 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control:

Open to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000 - $499,999

Project I.D. # 3 1146-36-71

Highway/Street: STH 15

Termini/Location: Greenville — Appleton (Mayflower Road Intersection)
County: Outagamie

Length: 0.5 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control:

Letting Date:

Open to traffic

May 8, 2007

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:

Complexity Level:

Grading, storm sewer, curb and gutter, asphalt pavement

Medium
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Associated Contracts: These three projects are tied in one let contract.
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling, PCC

Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or
james.lamers@dot.state.wi.us.

Southeast Reqgion

o Package #2 will not need consultant staff. The projects were postponed to spring 2008.
e New package:

CONSULTANT PACKAGE NO. 24

Project I.D. #1 2290-10-70
Highway/Street: STH 38
Termini/Location: Racine to Oak Creek Road (Intersection of CTH K)
County: Racine
Length: 1.192 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Close to through traffic
Letting Date: February 13, 2007
Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Scope of work consists of grading, base aggregate, storm sewer,

concrete pavement, HMA pavement, concrete curb and gultter,
permanent signing, pavement marking, roundabout, and landscaping.

Complexity Level: High

Associated Contracts: None

Restrictions: Holiday work, instream disturbance of Hood’s Creek from March 1 to May
15

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Aggregate and Concrete

Duties: Construction Administration, Inspection, and Material Testing

For more information, contact: Bao Tran, Project Manager, (262) 548-8795
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Southeast Reqgion, con't

o Package #19 is revised:

CONSULTANT PACKAGE NO. 19

Project I.D. 3240-05-72

Highway/Street: STH 32/Sheridan Road

Termini/Location: 16" Place to CTH KR

County: Kenosha

Length: 2.648 Miles

Project Type: Reconstruction.

Urban and/or Rural: Urban

Traffic Control: Staged construction

Letting Date: December 12, 2006

Anticipated Construction Cost: $10,000,000-$12,499,999
Major Items of Work: Grading, storm sewer, base aggregate, concrete curb & gutter, sanitary

sewer, water main, HMA pavement and traffic signals.

Complexity Level: Medium
Associated Contracts: None
Restrictions: This is a 2-year construction project with a November 15, 2008

completion date.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, concrete & asphalt

Duties: Fieldmanager data entry, general inspection and materials testing.

For more information, contact: Andy Smieja, WisDOT Project Manager at 262-548-8784 or by e-mail at
andrew.smieja@dot.state.wi.us.
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North Central Reqgion

o Package #8 will no longer need consultant staff.

e Package #17, Project ID 6999-00-80, is a reconstruction project.

o Package #19, Project ID 6995-03-71, let date changed from March 13 to May 8, 2007

e Package #21, Project ID 6845-00-70, let date changed from March 13 to February 13, 2007
e Project ID 9438-00-71 on Package #22 will not need consultant staff.

e Package #25, Project ID 6748-00-72, let date changed from March 13 to February 13, 2007
o Package #29, Project ID 9877-02-70, let date changed from March 13 to February 13, 2007

Southwest Region

e Package #4 will not need consultant staff. It has been postponed until 2009.
e Project ID 6319-00-72 on Package Local Road Dodge County #1 will not need consultant staff. It
has been postponed until 2008.
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